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Abstract Summary
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Contract Specialist:  Jennifer R. Christensen

No.  Vendor Bid

1 TechnoGeneral Services Company 270,031.00$        

2 * Knight Construction & Supply, Inc. 147,080.00$        

3 Advanced Mechanical, Inc. 258,139.75$        

4 Government Estimate 128,147.00$        

NOTE:  Bids listed in order of receipt.

*Apparent Low Bidder

Prototype Oil-Skimmer Modifications, Lower 
Granite Dam, Pomeroy, Washington.

Summary



ABSTRACT OF OFFERS -- W912EF-04-B-0013
Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: TechnoGeneral Services Company  Bid Security: Required
710 N. 4th Avenue  Type: Check
Pasco, WA 99301  Amount: 20%

Phone: (509) 543-8343 Bus. Size: SB
  SDB/WOB: SDB

HUB: HUB
Veteran:

  Amendments: 2
  Acknowledged: Yes

Bid Item 
Number Description Qty U/M U/P AMOUNT
 Estimated Cost Range of this Project is 

between $100,000 and $500,000

SUPPLIES OR SERVICES AND PRICES/COSTS

0001 Dewatering of Work Area 1 LS XXXXX 26,834.00$         

0002 Prototype Oil-Skimmer Modifications 1 LS XXXXX 179,036.00$       

0003 PLC Processor and Power Supply 1 LS XXXXX 61,361.00$         

0004 1 LS XXXXX 1,500.00$           *

0005 As-Built Drawings 1 LS XXXXX 1,300.00$           *

SCHEDULE TOTAL 270,031.00$       

* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved 
versions of Contractor prepared drawings.  No payment will be made on these items until they have been 
received and approved in final form by the Government.

Final Approved Version of Contractor Prepared 
Drawings

 1.TechnoGeneral 



ABSTRACT OF OFFERS -- W912EF-04-B-0013
Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: Knight Construction & Supply, Inc.  Bid Security: Required
28308 North Cedar Road  Type: Bid Bond
Deer Park, WA 99006  Amount: 20%

Phone: (509) 276-2229 Bus. Size: SB
  SDB/WOB:

HUB: HUB
Veteran:

  Amendments: 2
  Acknowledged: Yes

Bid Item 
Number Description Qty U/M U/P AMOUNT
 Estimated Cost Range of this Project is 

between $100,000 and $500,000

SUPPLIES OR SERVICES AND PRICES/COSTS

0001 Dewatering of Work Area 1 LS XXXXX 23,136.00$         

0002 Prototype Oil-Skimmer Modifications 1 LS XXXXX 101,741.00$       

0003 PLC Processor and Power Supply 1 LS XXXXX 19,403.00$         

0004 1 LS XXXXX 1,500.00$           *

0005 As-Built Drawings 1 LS XXXXX 1,300.00$           *

SCHEDULE TOTAL 147,080.00$       

* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved 
versions of Contractor prepared drawings.  No payment will be made on these items until they have been 
received and approved in final form by the Government.

Final Approved Version of Contractor Prepared 
Drawings

 2.Knight 



ABSTRACT OF OFFERS -- W912EF-04-B-0013
Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: Advanced Mechanical, Inc.  Bid Security: Required
PO Box 397  Type: Bid Bond
Brownsville, OR 97327  Amount: 20%

Phone: (541) 466-3939 Bus. Size: SB
  SDB/WOB:

HUB: HUB
Veteran: VO

  Amendments: 2
  Acknowledged: Yes

Bid Item 
Number Description Qty U/M U/P AMOUNT
 Estimated Cost Range of this Project is 

between $100,000 and $500,000

SUPPLIES OR SERVICES AND PRICES/COSTS

0001 Dewatering of Work Area 1 LS XXXXX 23,600.00$         

0002 Prototype Oil-Skimmer Modifications 1 LS XXXXX 192,280.00$       

0003 PLC Processor and Power Supply 1 LS XXXXX 21,450.00$         

0004 1 LS XXXXX 1,500.00$           *

0005 As-Built Drawings 1 LS XXXXX 1,300.00$           *

Federal, State & Local Taxes 18,009.75$         

SCHEDULE TOTAL 258,139.75$       

* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved 
versions of Contractor prepared drawings.  No payment will be made on these items until they have been 
received and approved in final form by the Government.

Final Approved Version of Contractor Prepared 
Drawings

 3.Advanced Mechanical 
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Prototype Oil-Skimmer Modifications, Lower Granite Dam, Pomeroy, Washington.

Vendor: Government Estimate  
 

 

  
  Amendments: 2

Acknowledged: Yes
  
Bid Item 
Number Description Qty U/M U/P AMOUNT
 Estimated Cost Range of this Project is 

between $100,000 and $500,000

SUPPLIES OR SERVICES AND PRICES/COSTS

0001 Dewatering of Work Area 1 LS XXXXX 24,485.00$         

0002 Prototype Oil-Skimmer Modifications 1 LS XXXXX 72,798.00$         

0003 PLC Processor and Power Supply 1 LS XXXXX 28,064.00$         

0004 1 LS XXXXX 1,500.00$           *

0005 As-Built Drawings 1 LS XXXXX 1,300.00$           *

SCHEDULE TOTAL 128,147.00$       

Final Approved Version of Contractor Prepared 
Drawings

* These amounts reflect the Government's estimated costs to prepare as-built drawings, and final approved 
versions of Contractor prepared drawings.  No payment will be made on these items until they have been 
received and approved in final form by the Government.

 4.Government Estimate 



COMPARISON OF BIDS BY LINE ITEM

Vendor:

  
Bid Item Number Extended Extended Extended Extended

0001 26,834.00$   23,136.00$   23,600.00$   24,485.00$   

0002 179,036.00$ 101,741.00$ 192,280.00$ 72,798.00$   

0003 61,361.00$   19,403.00$   21,450.00$   28,064.00$   

0004* 1,500.00$     1,500.00$     1,500.00$     1,500.00$     

0005* 1,300.00$     1,300.00$     1,300.00$     1,300.00$     

Taxes 18,009.75$   

Total 270,031.00$ 147,080.00$ 258,139.75$ 128,147.00$

Advanced 
Mechanical

* These amounts reflect the Government's estimated costs to prepare as-
built drawings, and final approved versions of Contractor prepared 
drawings.  No payment will be made on these items until they have been 
received and approved in final form by the Government.

Government 
Estimate

Techno 
General

Knight 
Construction

4.Comparison


